TAB

## Working the state of the state

## Approved Folia 1997 APRDP86-00244R000300380018-4

## ESTIMATE OF COSTS

This estimate is based on the General Services Administration providing the two 1500-ton York chillers less installation under the current contract.

Extension of structure Cost of two 1500-ton Yorks Installation - mechanical Installation - electrical Cost of 1000-ton York Installation Less installation, lease, and removal of 1000-ton York \$ 64,000 Less moving one 1500-ton Worthington to Franconia 25,000 Less installing two 1500-ton ) Yorks in present contract CONSTRUCTION C Add escalation to 1 Jan 1971 @ 1%per month (8%) Add contingency (7%) Add GSA design and supervision fees **ESTIMATE** 

MIND THE LABOREST

STATINTL

00300380018-4